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2015 PCC PATCHING PROJECT


proposed typical cross section
wesley drive patch


proposed typical cross section
lyndhurst drive patches


full width patch


half lane patch


full width patch


GENERAL NOTES
1. WHEREVER IN THE PLANS OR SPECIFICATION THE TERM "STANDARD SPECIFICATIONS" IS USED IT SHALL BE
UNDERSTOOD BY THE CONTRACTOR TO MEAN THE "STANDING SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION" AS PREPARED BY THE DEPARTMENT OF TRANSPORTATION OF THE STATE OF ILLINOIS AND
ADOPTED ON JANUARY 1, 2012.


2. THE REVISION NUMBER INDICATED FOR THE STANDARDS LISTED IN THE INDEX OF SHEETS SHALL BE USED
IN CONSTRUCTION OF THIS SECTION.


3. ANY REFERENCE STANDARDS THROUGHOUT THE PLANS SHALL BE INTERPRETED TO BE THE LATEST
STANDARDS OF THE IL DEPARTMENT OF TRANSPORTATION AS SHOWN ON THE SCHEDULE OF STANDARD
DRAWINGS ON THE COVER.


4. IT IS THE CONTRACTOR'S RESPONSIBILITY TO ASCERTAIN EXISTING FIELD CONDITIONS BEFORE BIDDING ON
THE PROJECT


5. THE CONTRACTOR WILL BE REQUIRED TO COMPLY WITH STATE REGULATIONS REGARDING AIR, WATER AND
NOISE POLLUTION


6. THE CONTRACTOR SHALL TAKE CARE NOT TO STORE OR DISPOSE OF DEBRIS OF UNSUITABLE MATERIALS
WITHIN LIMITS OF THE IMPROVEMENT AND TAKE CARE TO LIMIT CONSTRUCTION TO WITHIN THE RIGHT OF WAY
AND EASEMENT AREAS. UNNECESSARY ENCROACHMENT ONTO PRIVATE OR PUBLIC AREAS WILL NOT BE
ALLOWED.


6. CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND LOCATIONS INCLUDED IN THE PLANS PRIOR TO
CONSTRUCTIONS.  CONTRACTOR SHALL NOTIFY ENGINEER OF ANY DISCREPANCIES PRIOR TO PERFORMING ANY
WORK.


7. THE CONTRACTOR SHALL COORDINATE ALL CONSTRUCTION LAYOUT AND FIELD MEASUREMENTS REQUIRED
FOR CONSTRUCTION WITH ENGINEER.


8. UTILITY LOCATIONS WERE PLOTTED FROM INFORMATION FURNISHED BY THE VARIOUS UTILITY COMPANIES
AND THEIR ACCURACY SHOULD BE CONSIDERED APPROXIMATE, NO RESPONSIBILITY IS ACCEPTED FOR THE
LOCATIONS AS SHOWN OR THAT ALL UTILITY FACILITIES ARE SHOWN. UTILITY LOCATIONS SHOWN IN THE PLANS
ARE APPROXIMATE AND REPRESENT LOCATIONS PRIOR TO ANY UTILITY RELOCATION REQUIRED TO
ACCOMMODATE THE PROPOSED CONSTRUCTION. BEFORE COMMENCING CONSTRUCTION OPERATIONS THE
CONTRACTOR SHALL OBTAIN FROM THE ENGINEER AVAILABLE INFORMATION REGARDING THE RELOCATED
POSITION OF UTILITIES WITHIN THE PROJECT LIMITS. WHETHER VARIOUS UTILITIES HAVE BEEN RELOCATED OR
REMAIN IN THEIR ORIGINAL LOCATION; IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO DETERMINE
THEIR EXACT LOCATION AT THE TIME OF CONSTRUCTION AND TO PROTECT IT. THE CONTRACTOR SHALL ALSO BE
RESPONSIBLE FOR AVOIDING CONFLICTS BETWEEN OVERHEAD UTILITY LINES AND THE EQUIPMENT USED
DURING CONSTRUCTION AND TO PROPERTY SAME. THE CONTRACTOR'S ATTENTION IS DIRECTED TO THE SPECIAL
PROVISIONS ENTITLED "COOPERATION WITH UTILITIES" AND ARTICLE 107.31 OF THE STANDARD
SPECIFICATIONS.


9. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES AS NEEDED


10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING UTILITY PROPERTY FROM CONSTRUCTION
OPERATIONS AS OUTLINED IN ARTICLE 107.31 OF THE STANDARD SPECIFICATIONS. THIS INCLUDES
CONTACTING JULIE NUMBER (800-892-0123) A MINIMUM OF 48 HOURS IN ADVANCE OF CONSTRUCTION.


11. THE CONTRACTOR SHALL PROVIDE AND INSTALL TWO-WEIGHTED SAND BAGS ON EACH TYPE II BARRICADE
USED. (ONE WEIGHTED SAND BAG ACROSS EACH BOTTOM RAIL)


12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANUP OF THE SITE PRIOR TO FINAL ACCEPTANCE IN
ACCORDANCE WITH ARTICLE 602.15 OF THE STANDARD SPECIFICATIONS. THIS WORK SHALL BE DONE AS
DIRECTED BY THE ENGINEER AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.


13. ALL REMOVAL LIMITS SHALL BE SAW CUT.


14. ALL SAW CUTS NECESSARY TO COMPLETE THE WORK DETAILED IN THESE PLANS SHALL BE INCLUDED IN
THE COST FOR THE VARIOUS PAY ITEMS INVOLVED. THE MINIMUM SAW CUT DEPTH IN THE PAVEMENT SHALL BE
1-3/4" UNLESS OTHERWISE SPECIFIED IN A DETAIL SHOWN IN THE PLANS.


SUMMARY OF QUANTITIES
item number item description unit quantity


20200100 earth excavation cy 548


20800150 trench backfill cy 15


21001000 geotextile fabric for ground stabilization sy 3287


35101600 aggregate base course, type b 4" sy 3287


42000300 portland cement concrete pavement 8", special sy 2926


44000100 pavement removal sy 3287


60238800 inlets, type a (special) ea 1


60260100 inlets to be adjusted ea 2


60611811 combination concrete curb and gutter, special ft 1951


70100100 traffic control complete, special ls 1


z0056608 storm sewers (water main quality pipe), 12" ft 40


7" ex. pavement


6" ex. pavement


6" ex. pavement


geotextile fabric


geotextile fabric


geotextile fabric


8" pr. pavement


8" pr. pavement


prop. agg. base, 4"


prop. agg. base, 4"


prop. agg. base, 4"
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of quantities 6


proposed typical cross section
concrete curb and gutter details


combination of m6.12 and
b6.12 curb and gutter


8" pr. pavement
m6.12 curb and gutter


m6.12 curb and gutterb6.12 curb and gutter


12" 8"


6% 6"


12" 7"


6% 6"


tie bartie bar


pavement pavement








VILLAGE OF SAVOY - DEPARTMENT OF PUBLIC WORKS
105 WEST TOMARAS AVE. - SAVOY, ILLINOIS


OF


SHEET


DESIGN BY: LEVI L. KOPMANN, P.E.
DRAWN BY: LEVI L. KOPMANN, P.E.
REVIEWED BY: BRENT P. MAUE, P.E.
DATE:


GENERAL NOTES:


REVISIONS:


2015 PCC PATCHING PROJECT


LYNDHURST DRIVE


L
Y
N


D
H


U
R
S


T
V
IL


L
A
G


E
 C


O
U


R
T


EVERGREEN
CIRCLE


B
U


R
W


A
S


H
 A


V
E
. 31.8'


4
5
.2


'


2patch locations
1 thru 12 6


0 20 40


scale


patching along lyndhurst drive to be staged so that all patches on each lane
of roadway are completed and open to traffic prior to closing other lane for
construction.  at no time shall both lanes be closed to traffic.
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PAVEMENT REMOVAL AREA


PATCH 1   453 SY
PATCH 2   163 SY
PATCH 3   51 SY
PATCH 4   71 SY
PATCH 5   75 SY
PATCH 6   140 SY
PATCH 7   133 SY
PATCH 8   198 SY
PATCH 9   61 SY


PAVMENT REMOVAL AREA


PATCH 10 63    SY
PATCH 11 146   SY
PATCH 12 73    SY


15


LEGEND:


PATCH NUMBER


PATCH LOCATION
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LYNDHURST DRIVE


note:
patching along lyndhurst drive to be staged so
that all patches on each lane of roadway are
completed and open to traffic prior to closing
other lane for construction.  at no time shall
both lanes be closed to traffic.


note:
patching along lyndhurst drive to be staged so
that all patches on each lane of roadway are
completed and open to traffic prior to closing
other lane for construction.  at no time shall
both lanes be closed to traffic.








VILLAGE OF SAVOY - DEPARTMENT OF PUBLIC WORKS
105 WEST TOMARAS AVE. - SAVOY, ILLINOIS


OF


SHEET


DESIGN BY: LEVI L. KOPMANN, P.E.
DRAWN BY: LEVI L. KOPMANN, P.E.
REVIEWED BY: BRENT P. MAUE, P.E.
DATE:


GENERAL NOTES:


REVISIONS:


2015 PCC PATCHING PROJECT 3patch locations
13 thru 26 6


0 20 40


scale


patching along lyndhurst drive to be staged so that all patches on each lane
of roadway are completed and open to traffic prior to closing other lane for
construction.  at no time shall both lanes be closed to traffic.
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PAVEMENT REMOVAL AREA


PATCH 13 79   SY
PATCH 14 36   SY
PATCH 15 66   SY
PATCH 16 75   SY
PATCH 17 54   SY
PATCH 18 78   SY
PATCH 19 15   SY
PATCH 20 68   SY


PAVEMENT REMOVAL AREA


PATCH 21 97   SY
PATCH 22 243  SY
PATCH 23 62   SY
PATCH 24 14   SY
PATCH 25 19   SY
PATCH 26 22   SY
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PATCH LOCATION
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note:
patching along lyndhurst drive to be staged so
that all patches on each lane of roadway are
completed and open to traffic prior to closing
other lane for construction.  at no time shall
both lanes be closed to traffic.


note:
patching along lyndhurst drive to be staged so
that all patches on each lane of roadway are
completed and open to traffic prior to closing
other lane for construction.  at no time shall
both lanes be closed to traffic.
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INLET TO BE ADJUSTED
FRAME AND GRATE TO BE
SUPPLIED BY VILLAGE
RIM ELEV. = 736.08
FLOWLINE ELEV. = 736.02
PR. 12" S. INVERT = 732.68
EX. 42" E. INVERT = 728.66 PROPOSED TYPE A INLET


FRAME AND GRATE TO BE
SUPPLIED BY VILLAGE
RIM ELEV. = 735.73
FLOWLINE ELEV. = 735.50
PR. 12" N. INVERT = 733.06


INLET TO BE ADJUSTED
RIM ELEV. = 735.96
FLOWLINE ELEV. = 735.73
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patching along lyndhurst drive to be staged so that all patches on each lane
of roadway are completed and open to traffic prior to closing other lane for
construction.  at no time shall both lanes be closed to traffic.


patch locations
27 thru 28
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PAVEMENT REMOVAL AREA


PATCH 27 377   SY
PATCH 28 356   SY
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LEGEND:


PATCH NUMBER
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patching along wesley avenue to be staged so that all patches on each lane of
roadway are completed and open to traffic prior to closing other lane for
construction.  at no time shall both lanes be closed to traffic.


traffic control
patches 1-26
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"ROAD CLOSED AHEAD"
RIGHT ARROW


STAGGERED TYPE III BARRICADES -
"ROAD CLOSED TO THRU TRAFFIC"
SIGNING
-BARRICADES TO BE PROVIDED AND
PLACED BY CONTRACTOR
-BARRICADE SIGNS WILL BE
PROVIDED BY VILLAGE


STAGGERED TYPE III BARRICADES -
"ROAD CLOSED TO THRU TRAFFIC"
SIGNING
-BARRICADES TO BE PROVIDED AND
PLACED BY CONTRACTOR
-BARRICADE SIGNS WILL BE PROVIDED
BY VILLAGE


STAGGERED TYPE III BARRICADES - "ROAD CLOSED TO
THRU TRAFFIC" SIGNING
-BARRICADES TO BE PROVIDED AND PLACED BY    
CONTRACTOR
-BARRICADE SIGNS WILL BE PROVIDED BY VILLAGE


"ROAD CLOSED AHEAD"
LEFT ARROW


"ROAD CONSTRUCTION AHEAD"
LEFT ARROW


"ROAD CONSTRUCTION AHEAD"
RIGHT ARROW
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NTS


patching along wesley avenue to be staged so that all patches on each lane of
roadway are completed and open to traffic prior to closing other lane for
construction.  at no time shall both lanes be closed to traffic.


traffic control
patches 27-28
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STAGGERED TYPE III BARRICADES -
"ROAD CLOSED TO THRU TRAFFIC"
SIGNING
-BARRICADES TO BE PROVIDED AND
PLACED BY CONTRACTOR
-BARRICADE SIGNS WILL BE
PROVIDED BY VILLAGE


STAGGERED TYPE III BARRICADES -
"ROAD CLOSED TO THRU TRAFFIC"
SIGNING
-BARRICADES TO BE PROVIDED AND
PLACED BY CONTRACTOR
-BARRICADE SIGNS WILL BE
PROVIDED BY VILLAGE


"ROAD CLOSED AHEAD"
LEFT ARROW


"ROAD CONSTRUCTION AHEAD"
LEFT ARROW


"ROAD CLOSED AHEAD"
RIGHT ARROW


"ROAD CONSTRUCTION AHEAD"
RIGHT ARROW


"ROAD CLOSED AHEAD"
RIGHT ARROW


"ROAD CONSTRUCTION AHEAD"
RIGHT ARROW


"ROAD CLOSED AHEAD"
LEFT ARROW


"ROAD CONSTRUCTION AHEAD"
LEFT ARROW


"ROAD CLOSED AHEAD"


"ROAD CONSTRUCTION AHEAD"





